Program Director/Principal Investigator (Last, First, Middle): Cherian, Aaron, T.

DETAILED BUDGET FOR INITIAL BUDGET PERIOD
DIRECT COSTS ONLY

FROM: TBD at award | THROUGH: End of month 12

List PERSONNEL *(Applicant organization only)*
Use Cal, Acad, or Summer to Enter Months Devoted to Project
Enter Dollar Amounts Requested *(omit cents)* for Salary Requested and Fringe Benefits

NAME	ROLE ON PROJECT	Cal. Mnths	Acad. Mnths	Summer Mnths	INST.BASE SALARY	SALARY REQUESTED	FRINGE BENEFITS	TOTAL
Aaron T. Cherian	PD/PI	3.51			60,000	17,538	3,508	21,046
Jonathan S. Matthis	Mentor	1.17			80,000	7,795	1,559	9,354
				–				
SUBTOTALS →						25,333	5,067	30,400

CONSULTANT COSTS	0
EQUIPMENT *(Itemize)*	0
SUPPLIES *(Itemize by category)*	0
TRAVEL	0
INPATIENT CARE COSTS	0
OUTPATIENT CARE COSTS	0
ALTERATIONS AND RENOVATIONS *(Itemize by category)*	0
OTHER EXPENSES *(Itemize by category)* Project storage and backup: $50/month x 12 months	600
CONSORTIUM/CONTRACTUAL COSTS — DIRECT COSTS	0
SUBTOTAL DIRECT COSTS FOR INITIAL BUDGET PERIOD *(Item 7a, Face Page)*	$ 31,000
CONSORTIUM/CONTRACTUAL COSTS — FACILITIES AND ADMINISTRATIVE COSTS	0
TOTAL DIRECT COSTS FOR INITIAL BUDGET PERIOD	$ 31,000